Tuesday, 28 April 2020 13:07:07

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	21/04/2020 18:34:46	24/04/2020 15:16:19	24/04/2020 15:18:13	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 16:57:00	21/04/2020 16:57:10	21/04/2020 18:34:46	Approve	Two bidders are participated for this work out of which L1 bidder K R Santhosh Kumar ( ) is quoted Rs. 3298406.78 (+4.99%) above, Hence recommended for the rates quoted by L1 bidder for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 16:57:00	21/04/2020 16:57:00	21/04/2020 16:57:00	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 16:56:44	21/04/2020 16:56:55	21/04/2020 16:57:00	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 16:55:17	21/04/2020 16:55:29	21/04/2020 16:56:44	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 16:53:35	21/04/2020 16:53:52	21/04/2020 16:55:17	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ee2_yel-H T MOHAN DAS	31/03/2020 11:05:00	21/04/2020 16:53:27	21/04/2020 16:53:35	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	31/03/2020 11:05:00	31/03/2020 11:05:00	31/03/2020 11:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT40947	bbmp_ee2_yel-H T MOHAN DAS	20/03/2020 18:36:58	20/03/2020 19:10:19	20/03/2020 19:10:19	Approved		Approved Document		Completed

Back

This site is best viewed in 1024x768 resolution.

Comparative Statement

Tender Number BBMP/2019-20/OW/WORK_INDENT40947
Tender Name Providing necessary borewell accessories pump and motors panel boards PVC cable etc to Existing borewells and providing PVC pipeline at various places in ward no. 06 Byatarayanapura sub division.

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amou	K R Santhosh Kumar ( ) Quoted Ra	Total Amount
1	Supply & de	1	No	3	36783	110349.00	38603.76	115811.28
2	For Motor 1!	2	No	3	63498	190494.00	66641.15	199923.45
3	Supplying &	3	No	20	21000	420000.00	22039.5	440790.00
4	Supplying o	4	Mtr	2000	144	288000.00	151.13	302260.00
5	Supplying a	5	No	20	900	18000.00	944.55	18891.00
6	Providing, la	6	Rmtr	900	415	373500.00	435.54	391986.00
7	Supply and	7	No	152	180	27360.00	188.91	28714.32
8	Earthwork e	8	Cum	1163.25	316.94	368680.45	332.63	386931.8475
9	Providing ar	9	Mtr	2585	394.32	1019317.2	413.84	1069776.40
10	Refilling ava	10	Cum	1163.25	128.26	149198.44	134.61	156585.0825
11	Fabricating	11	Sqm	440000	0.34	149600.00	0.36	158400.00
12	Supplying a	12	No	180	150	27000.00	157.43	28337.40
	Total Summary Amount					3141499.1	3298406.7	0.00
	% against Estimated Rate						4.9947	
	% against CSR							
	Total Bid Amount						3298406.78 (L1)	

29/04

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

29/04